

PROJECT SUMMARY

TO:

Test Bathroom 1
1234 W one street
Seattle, WA, WA 981111

=====

555-555-5555
ABC@gmail.com

ID: 71025092



INVOICE #71025092

Received By:

KCR

PMB 6234 P.O. Box 257

Olympia, WA

=====

425.442.6289

darrell@seattle-remodeling.com

Title	Sub-title	Actual title	Type	QTY
Tear-out	Toilet removal	Disconnect, and cap	ea	1
\$749.37	Metal reinforced drop-in bathtub	Remove metal tub	ea	1
	Remove old shower/tub fixture galv/copper pipe	Remove shower/tub faucet fixture form existing plumbing.	ea	1
	60" vanity and top or pedestal sink	Disconnect, remove and cap vanity sink	ea	1
	Tub removal (Cast-iron tub)	Disconnect, remove and cap of cast iron tub.	ea	1
	Removal tub surround area	Remove old drywall and tile	sq-f	64
	Removal tub or shower surrounding drywall	Tear-out	ea	1
	Vanity cabinet	Remove cabinet	ea	1
Accessories	Corner shel.F in tub	Supply and install ceramic corner shel.F	sq-f	3
\$331	Towel bar	Customer to supply and KCR to install	ea	1
HVAC				
Ductwork	Extend ductwork	Extend hvac register out to toe kick in base of cabinet	l.f	8
\$287				

Comments:

- Please don't hesitate to call me with any questions. If you would like to setup a time to go over the details, please send me an email that works best for you.
- Dates
- Time

Thank you for your business!

Sincerely,
Darrell Taylor

Total Discount	0
Subtotal	\$1,367.35
Tax	8.8%
Tax	\$119.64
TOTAL	\$1,487.08